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CITY OF LINCOLN
STATE OF NEBRASKA DEPARTMENT OF ROADS

THIS AGREEMENT, entered into between the City of Lincoln, Nebraska,
hereinafter referred to as the “City” and the State of Nebraska, Depariment of Roads,
hereinafter referred fo as the “State™,

WITNESSETH:

WHEREAS, it has been determined between the Cily and State that a proposed
viaduct over Burlington Northern and Santa Fe Railroad's tracks at SW 40" Street in
Lincoin is feasible, and

WHEREAS, The City is agreeable to the closing of the current at-grade crossing
at SW 40™ Street in Lincoln.

NOW THEREFORE, in consideration of these facts, the parties hereto agree as
foilows:
SECTION 1. The current cost estimate for the entire proposed SW 40" Street viaduct

project from "Q” Street to "A" Street is as follows:

Qverpass and Roadway $12,050,000
Right-of-Way $ 455,000
Utiities $ 650,000
Final Design/Construction Engineering  § 3,175,000
Removal of at-grade crossings 3 70,000
Total $16,400,000

All preliminary engingering costs for the proposed project will be the
responsibility of the City.

The State will pay for approximately 50% of the construction engineering,
construction and right of way costs for a theoretical 44-foot wide structure and
approaches, from touch down to touch down, which would be constructed if Middle
Creek were not present or up to a capped amount of $4,000,000 when funding
becomes available. The current construction cost estimate for the theoretical 44-foot

viaduct, with a sidewalki/bikeway on one side, from touch down to touch down, is as

follows:
Cverpass and Roadway $ 8,607,000
Right-of-Way $ 400,000
Utilities $ 650,000
Removal of crossings 3 70,000
Construction Enginearing $ 835.000
Total $ 8,562,000
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Any costs above and beyond those described above wili be the responsibility of
the City and RTSD. A Supplemental Agreement will be completed for final cost sharing,

scope of work, agency obligations, and joint obligations, following detailed design.

SECTION 2. The City agrees to the closure of the public at-grade crossing located in
Lincoln/ Lancaster County at SW 40" Street. The SW 40" Street crossing will be
closed during construction of the proposed viaduct, or within 60 calendar days following
written notice from the BNSF Railroad demonstrating they have a fully funded track

project ready for construction, whichever comes first.

Neb. Rev. Stat. Section 74-1318 (Reissue 1896), known as the Grade Crossing
Protection Fund, provides for payments fo the political subdivision for crossing closures.
With the closure of SW 40% Street, the City will receive $5,000 from the State. The State
will also provide an additional amount not to exceed $12,000 for the actual costs

assoclated with the closure.

SECTION 3. The State agrees to accept the SW 40" Street Area Transportation Study,
dated July 2003, to rate this cressing in competition with other crossings for determining

statewide funding priorities.

SECTION 4. The flashing light signals and gates currently in use at the crossing on SW
40", shall be removed by the Railroad and delivered to a storage location to be
determined by the State. The future disposition of the signals will be joinily determined

by the State and the Railroad and will be cover under a separate agreement.
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IN WITNESS WHEREOF, the parties hereto have caused these presents o be

executed by their proper officials thereunto duly authorized as of the dates below

indicated.
EXECUTED by the City this day of , 2005.
ATTEST: CITY OF LINCOLN
Al
EXECUTED by the State this G day of Thana , 2008.

STATE OF NEBRASKA
DEPARTMENT OF ROADS

?m%\w&\@

Rail and Public Transportation Engineer
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